SCHEDULE C - EXCAVATION AND EARTHWORKS

Item	Description	Quantity	Unit	Rate	Total
				£/p	£/p
1	Strip topsoil				
а	Strip turf and 50 - 100mm depth topsoil from existing	425	m³		
	grassed areas that are to be disturbed by the works, including areas to be wildflower meadow and shrub				
	planting and stockpile for re-use on site.				
	planting and stookpho for to doe on one.				
2	Excavation: Path surfacing				
а	Excavate areas to be paved to formation levels as	2730	m²		
	specified, cutting and filling to create specified levels as				
	shown on the plan. Average depth 300mm. All arisings to be stored for re-use on site.				
	to be stored for re-use off site.				
3	Excavation - Grass/gravel grid surfacing				
a	Excavate areas to be surfaced with grass/gravel grid	233	m²		
	paving to formation levels as specified. Average depth				
	250mm. All arisings to be stored for re-use on site.				
١.,	Burnel and artistical and a				
4	Break out existing kerbs Break out existing road kerbs carefully in area to be	1.5	m		
а	dropped kerb and store for re-use, all arisings to be	1.3	111		
	removed from site.				
Total carried forward to Summary page					